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SECTION C

C STATEMENT OF WORK

C1 Background

The Integrated Acquisition Environment (IAEY) is a Presidential E-Gov initiative managed by the US
General Services Administration (GSA). Its purpose is to simplify, unify and streamline the complex
federal acquisition process for government buyers and sellers. There are acquisition functions
common to all agencies that are now centrally managed as shared systems. This is accomplished
through reuse, sharing data, linking systems and making data accessible to all. IAE systems are a
utility that facilitate every phase of the acquisition lifecycle: requirement definition, acquisition
planning, synopsis and solicitation, screening and evaluation, award, and contract administration.

The IAE is currently a portfolio of nine systems summarized below. Additional information on IAE and
these systems can be found at “Acquisition Central”. At this time, each system has either its own web
presence or has been migrated and merged into a single website (e.g. System for Award
Management (SAM) is comprised of CCR/FedReg/ORCA/EPLS)

Integrated Acquisition Environment
SYSTEM INFORMATION CCR i FedReg | ORCA | EPLS eSRS FPDS FBO/FedTeds WDOL CFDA
Svstem for Award Manaaemen
Public Law/U.S. Code/CFR ! PL 93-400, 41
: 31USC 6101, 48 PL 109-282, usc401, 13 PL 74-403,
1 CFR9.404, 2 PL 95-507, CFR 121, 13 41 USC 416, 41 USC 351,
1 CFR Part 180 13 CFR CFR 124 15 USC 637 40 USC 3141 31 USC 6102
|Executive order !
! 12549, 12689
[OMB Circular/! randum ! M-03-01 A-89
DOD Directive ' 5230.25
|FAC Circular i 200126,  2005-
2001-16 ! 25
FAR I
, 414,
1 19.7,
411,y 19.12, 52.204-
52.204-7, 1 10, 52.219-8, 4.602,
52.212-3, 1 4.12, 52.219-9, 25, 5.1, 22.10,
52.232-33 1 52.204-8 9.4 52.219-25 52.22-18 5.2 47.2
DFARS 204.7302 T
T
J# of XML Web Services 27 0 2 0 0| 36 0] 1] 0
T
Database Size 1.1TB 60 GB 105 MB 10 GB 7TB 100 GB 166 MB 100 MB
[ Tables 247 11 53 33 65 185 87, 28] 96|
Key Table Vendor I Agency Vendor Party Contract Award Notice WDs Programs
Key Table rows 469,139 T 130,190 92,600 68,702 1,221,715 40,000,000 1,495,018 5,000 1,860
T
Primary Data Source Vendor T Agency Vendor Agency Vendor Agency Agency Agency Agency
Type of Access Vendor T Agency Vendor Public Public Public Public Public Public
JFof Users 1,089 92,600 115 12,746 140,514 154,433 BBA7T1L 97,735
Hits / Searches (monthly) 1,318,673 61,215 10,898,002 479,568 336,951 44,841,967 68,585 1,887,427
Helpdesk Queries (monthly) 18,442 788 129 108 1,454 25 6] ~100
T
[Operating System Windows T Windows Windows Linux Linux Linux Linux Windows Windows
|Web Server ST 1S IS Apache Apache Apache Apache TS| Oracle App |
Database Oracle T Oracle Oracle Oracle MySQL Oracle MySQL SQL Server Oracle
[Application Language/Environment NET/Cobol T NET NET Java PHP Java PHPDava NET Oracle App
iesthalgiovidey Defense Logistics . Commerce -
Information Services (DLIS) Sawis Sawis Equinix Qwest Equinix (NTIS) Equinix
Hosting Facility Battle Creek, Ml Sterling, VA Sterling, VA Ashburn, VA Sterling, VA Ashburn, VA Springfield, VA Ashbumn, VA
Incumbent Vendor Northrup Grumman International Information Global Computer Commerce
Information Technology Bgsmess Sc@nces Symplicity Enterprises (GCE) Symplicity (NTIS) Symplicity
Machines (IBM) Corporation (ISC)

Table 1

The IAE systems are accessed by government agencies, commercial vendors and the general public
through use of websites and Extensible Markup Language (XML) transfers of data. The IAE systems
are hosted, designed, written and maintained by separate contractors. Management, coordination
and standardization are accomplished by the GSA IAE Program Management Office (PMO).

The estimated benefits, cost effectiveness, and cost avoidance for the IAE initiative were included in
OMB'’s “Fiscal Year 2008 Report to Congress on the Benefits of the President’'s E-Government
Initiatives.” The report provides the benefits, cost effectiveness, and cost avoidance of the IAE

L All Acronyms have descriptions in Section “C.8 Acronyms”
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SECTION C

initiative by agency. To summarize, the agencies realized an estimated cost avoidance of $5,346,266
and an estimated operational cost savings of $29,165,731 annually.

The current IAE portfolio of nine systems has resulted in significant cost avoidance and savings, as
mentioned above. But, the current portfolio is the result of a best of breed approach and they
themselves have overlapping functions that if integrated, can greatly simplify the business and
technical solutions that will improve responsiveness and yield additional savings. For example, the
Federal Technical Data Solution (FTDS), which provides a means of sharing sensitive but unclassified
documents such as building drawings with vendors, was recently merged with the Federal Business
Opportunities (FBO) application, which will save $1.6M annually. Without a change in the way the
IAE systems are managed and maintained, the costs will rise over time.

IAE is the largest of the cross-agency initiatives implemented by the E-Government (e-Gov) Act of
2002. IAE simplifies, unifies, and streamlines the complex federal acquisition process, facilitating all
phases of the federal acquisition lifecycle. IAE has transformed the acquisition process through use
of the internet and shared services across all federal agencies. Managed by the General Services
Administration (GSA), IAE operates under the authority of the Office of Management and Budget and
the Chief Acquisition Officers Council. You can access all the systems at www.acquisition.gov.

It is anticipated that through services integration, the functionality of many of these applications may
be combined to achieve the target architecture. In addition, this target architecture will also contribute
to a data architecture that ensures accessibility, a single authoritative source, and data quality. Many
of the applications are briefly described in the sections that follow. This list is not exhaustive and is
anticipated to be expanded to include similar or like application services being supported by the
Assistance community (Loans and Grants), USASpending.gov, Transparency Reporting, and Office of
the Chief Acquisition Officer (OCAQ) Agency Systems.

CCR: Central Contractor Registration (CCR) WWW.CCI.goV

CCR is the first step in registering to do business with the federal government. Vendors must register
in CCR and revalidate annually in order to be awarded contracts. CCR is the government’s validated
resource for identifying suppliers that are certified by the Small Business Administration as small
disadvantaged, 8(a), or Historically Underutilized Business Zone (HUBZone) businesses; Taxpayer
Information Number (TIN) is validated by Internal Revenue Service (IRS); and Ability One (formerly
Javits Wagner O'Day Act (JWOD)) certified businesses are certified by Ability One’s validation
committee. Federal Agency Registration (FedReg), a component of CCR, is the government’s “yellow
pages” for federal entities that buy from and sell to each other. The capabilities of CCR and FedReg
now reside in the SAM.

CFDA: Catalog of Federal Domestic Assistance (CFDA) www.cfda.gov

The online CFDA gives access to a database of all Federal programs available to State and local
governments (including the District of Columbia); federally -recognized Indian tribal governments;
Territories (and possessions) of the United States; domestic public, quasi-public, and private profit
and nonprofit organizations and institutions; specialized groups; and individuals.
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SECTION C

eSRS: Electronic Subcontracting Reporting System (eSRS) www.eSRS.gov

eSRS is for prime contractors and large business subcontractors to report accomplishments toward
subcontracting goals required by their contract. It collects information down to multiple levels of
subcontracting and captures both contract level and summary reports.

FSRS: Federal Funding Accountability and Transparency Act (FFATA) Sub-award Reporting
System (FSRS) www.fsrs.gov

FSRS is the reporting tool Federal Prime awardees (i.e. prime contractors and prime grants
recipients) use to capture and report sub-award and executive compensation data regarding their first-
tier sub-awards to meet the FFATA reporting requirements. Prime contract awardees will report
against sub-contracts awarded and prime grant awardees will report against sub-grants awarded. The
sub-award information entered in FSRS will then be displayed on www.USAspending.qgov (or a
subsequent transparency website) associated with the prime award furthering Federal spending
transparency. FSRS is a module of the eSRS system and encompasses both vendor and grantee
users.

FBO: Federal Business Opportunities (Fed Biz Ops) www.fbo.gov

This is the single government point-of-entry for posting solicitations. It allows commercial vendors and
government buyers to post, search, monitor, and retrieve opportunities solicited by the entire federal
contracting community. The new FBO includes the functionality of the FTDS that enables federal
agencies to securely disseminate sensitive acquisition-related technical data for solicitations to
approved business partners.

EPLS: Excluded Parties List System www.epls.gov

The online system identifies parties excluded from receiving federal contracts, certain subcontracts,
and certain types of federal financial and non-financial assistance and benefits. Users can search,
view, and download current and archived information about government-wide administrative and
statutory exclusions. The functionality of EPLS now resides in the SAM.

FPDS: Federal Procurement Data System www.fpds.gov

The online central repository containing a searchable collection of federal contract actions valued at
more than $3,000. It provides free public access to many standard and custom reports about contract
awards and socioeconomic information about awards to small and disadvantaged businesses. FPDS
further supports National Aeronautics and Space Administration (NASA) Grants Community federal
reporting

ORCA: Online Representations and Certifications Application www.bpn.gov/orca

The web-based application automates most of the Representations and Certifications (Reps and
Certs) that were collected in Section K (Representations, Certifications, and Other Statements of
Offerors) of every federal solicitation. Now, the information is electronically entered once for use on all
federal contracts. Contractors can keep their own records up-to-date and Contracting Officers (CO)
can easily retrieve records. The functionality of ORCA now resides in the SAM.

Contract GS-00Q-14-AJ-C-0009 Page C-3
Modification PS06



SECTION C
WDOL: Wage Determinations On-Line (WODL) www.wdol.gov

The online source used to obtain wage determinations issued by the Department of Labor for service
contracts subject to the McNamara-O’Hara Service Contract Act (SCA) and for construction contracts
subject to the Davis-Bacon Act (DBA) and related acts.

PPIRS: Past Performance Information Retrieval System (PPIRS)

A future optional capability for Past Performance business services, referred to as Past Performance
Reporting, is anticipated to be part of the IAE integrated services environment. This will be a web-
based service that enables federal acquisition personnel to report and review contractor performance
in order to apply the information to source selection decisions.

C.2 Future Architecture

Figure 1 is a high level conceptual view of the IAE future architecture. The functionality of the current
nine IAE systems is represented by a number of business services, common services, and common
information technology infrastructure. The goal is much more than a portal, which provides a single
human interface to a collection of legacy systems. The IAE systems are to be integrated to achieve
the benefits of a common infrastructure and services, and to improve ease of use and integrity of the
business services. The architecture assumes that IAE’s role in the acquisition process will remain a
utility interfacing with contract writing systems and financial systems. Today, the interfaces are a
combination of human and machine-to-machine interfaces, which will increasingly become machine-
to-machine interfaces allowing users to work seamlessly within their contract writing system.

Vendor Information Government Contracting
Business *Profile *Posting new Solicitations
Services «Certifications and »Sensitive procurement document repository
S Spesemsbans =Excluded vendor list
*Past Performance »Subcontractor Information
Z[:enrﬁnedrface l *Government-wide award data

Common
Services

Infrastructure ™\
Services /]

g | lmemsEl sty [ osta

Collection of acquisition business services sharing common
functions and infrastructure

Figure 1

Savings will occur because the architecture will be greatly simplified, and redundancy will be
eliminated. Currently, the nine IAE systems do share a great deal of data to reduce manual re-entry.
For example, vendor information collected in CCR is shared with FPDS, FBO, ORCA and
eSRS/FSRS. However, greater data sharing increases the need for configuration control and
regression testing, which require time, human and financial resources. Human resources are
specifically mentioned because there are few government subject matter experts who understand
both acquisition and the systems that support it. Today each system has its own data base with
unique data elements. Each system has to manage their own user accounts, complete security
certification and accreditations, provide reporting capabilities, operate a help desk, and either buys or
rent hardware for development, testing, and primary and backup production sites. We expect to save
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SECTION C

50% of the current $27M annual operating costs for the current nine systems by migrating to the
target architecture.

C.3 Acquisition Strategy

Our acquisition strategy is designed to support migrating from the current set of nine stove-piped
systems to a future architecture that transforms the current application functionality into a set of
business services that can be accessed by other computers or through a user interface. Rather than
continue the practice of awarding contracts for each system, the Government PMO will establish
AOCS which will have overall task responsibility for operating the systems and migrating from the
current to future IAE state. The AOCS contract will initially be focused on designing the IAE
integrated services architecture. Options to transition and migrate other IAE systems under the
AOCS may be exercised at any time during contract period of performance. Additionally, the
Government PMO will also award separate contracts for help desk and consolidated hosting, which
over time will support all of the IAE systems. Finally, the acquisition strategy is designed to maintain
competition for software changes needed for system enhancements and architectural changes. The
AOCS contractor will develop technical support documentation to support the IAE PMO'’s
requirements. The IAE PMO will competitively award contracts for software enhancements. The IAE
PMO expects to award four to six software development contracts per year. The government will
provide appropriate system software visibility as needed. Figure 2 illustrates the acquisition strategy.

b

Acquisition Service Desk — Tier 1.>_Jcowa T2

Simplification; Accurate, Accessible Data; Cost Reduction

Figure 2
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SECTION C

The process is shown in Figure 3 below and the roles and responsibilities for the AOCS Contractor,
Software Developer(s), Help Desk Contractor, and Hosting Vendor are detailed in Table 2 below.
This table provides context for where the lines of responsibility begin and end between the multiple
vendors under Government oversight.

Proposed Process

Solicit ]
PMO
At enance
CC B C,,:'ndgs Prioritization
Requests
ecﬁm;w pzcok‘?\?e Test Imple rgent
y —
AOCS Az::;“;‘%z Frequirements] 'm:r;ae &;.:part
- i |
oposals Iy Y an ¢
SOFTWARE DEVELOPER(S) | st |

PMO — Government Program Management Office

CCB - Government Configuration Control Board

AOCS — Architecture and Operations Contract Support

SOFTWARE DEVELOPER(S) — Developers for software change packages

Figure 3
Service Provider | Roles and Responsibilities
Government - Oversight authority for AOCS, Consolidated Hosting, Software Developer(s), and

Federal Service Desk contracts

- Oversight authority for all system transitions and migrations

- Approval authority — includes but is not limited to review and approval of: Contract
Deliverables, Requirements Definition associated with software change packages,
Test Planning and Procedures, Test and Acceptance, Deployment, and Standard
Operating Procedures.

- Manage and execute solicitation efforts to establish Software Developer(s) for
software change packages

- Provide government functional expertise

AOCS - Manage end to end performance of the IAE integrated services environment,

Contractor throughout the life of the contract

- Migrate CCR, FedReg, ORCA and EPLS functionality into the System for Award
Management (SAM) operating in the Consolidated Hosting environment

- Transition FPDS-NG “as is” under the AOCS contract and ensure system hosted,
operated and maintained IAW continued system compliance with ever changing
statutory, regulatory, and policy demands

- Provide Operations and Maintenance (O&M) of the application environment.

- Ensure high-end durability of the IAE services environment (i.e. provide
architecture design guidance and infrastructure specifications to Hosting Provider
requiring use of quality equipment with complete fail over capability)

- Implement minor software fixes and data management changes to all supported
systems as approved by the Government

- Provide customer relationship management support; interface with all agencies
using IAE systems

- Establish SAM as a viable option to extend to additional applications
(FBO/FedTeds, eSRS/FSRS, WDOL, CFDA, Federal Procurement Data System —
Next Generation (FPDS-NG), Past Performance Reporting, Assistance
Community Applications, Transparency Reporting)

- Support the IAE PMO in documenting the maintain Migration Plans to migrate IAE
applications into IAE integrated services enterprise architecture

- Assist IAE PMO in refining business and technical requirements to be approved
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Service Provider Roles and Responsibilities
by the Contracting Officer's Representative (COR)

- Assist IAE PMO in documenting Technical Requirements to enable the
Government to solicit Software Developer(s) in support of building the architecture
and migrating applications into the IAE integrated services enterprise architecture

- Document the enterprise architecture to include the hardware, software, operating
system, and virtualization technical specifications for hosting environment

- Manage the building of the Enterprise Architecture

- Manage the migration of each application into the IAE integrated services
enterprise architecture

- Manage necessary data migration from legacy systems

- Provide enterprise architecture management to development, test, acceptance

and production environments

- Manage the overall software development life cycle regardless of whether the
changes are made by the AOCS or another vendor.

- Responsible for systems engineering planning and management

- Manage the technical specifications process with Government review and
approval

- Provide configuration management with Government review and approval

- Provide software Quality Control

- Responsible for database management

- Document definitions of and manage all necessary system interfaces

- Update/revise the Federal Acquisition System Requirements

- Coordinate with Hosting updates and patches to Operating System (OS) to
maintain system performance.

- Work with third-party Software Developer(s) for database changes

- Establish Government approved documentation templates for use by the third-
party Software Developer(s)

- Responsible for working with Software Developers’ (separate contract)
implementation of (Change Requests(CRs)/System Problem Report (SPRs) to
any IAE System or service area

- Perform acceptance testing, with Government participation, and implement
Government approved software delivered by the Software Developers

- Define processes and procedures for help desk Tier 2 Technical support to
include coordination with Federal Service Desk on Tier 2 Functional issues.

- Provide Tier 2 Technical help desk analysis and support

- Provide overall system program management

- Removed per Mod PS29

- Develop, monitor, and report performance metrics

- Provide acquisition functional expertise across services

- Responsible for data accuracy throughout the IAE integrated services enterprise
architecture

- Develop and maintain a website to make configuration data, software and
associated documentation, interfaces, etc. publicly available

- Provide environment management services

- Ensure sensitive data is properly handled in accordance with government
regulations

- Responsible for system security (Certification and Accreditation (C&A) process,
updates)

- Responsible for system admin training and reporting

- Responsible for maintaining the operating system by applying all required updates
and patches.

- Address Continuity of Operations Planning (COOP) requirements

Software - Responsible for software performance enhancements and change requests
Developer - Will design, develop, and conduct unit testing for new requirements and
(under separate enhancements
contract) - Will provide all necessary documentation with each new development;
documentation will be based on templates and standards approved by the
Government
- Will work with AOCS contractor to complete acceptance testing
Help Desk - Help Desk Tier 1 and Tier 2 Functional support will be provided by Federal
Contract GS-00Q-14-AJ-C-0009 Page C-7
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Service Provider Roles and Responsibilities

Provider Service Desk (FSD) - consolidated help desk provider.

(under separate | - Any help desk incidents not resolved at Tier 1 or Tier 2 Functional will be
contract) escalated to the AOCS Contractor for review and/or resolution once the

Contractor has assumed operations responsibility for the support of systems.
Subsequent to the issue being resolved, report that status back to the FSD for
tracking.

- Categorizing and defining ‘Tiers’ for IAE will be the responsibility of the IAE PMO
includes development, testing, acceptance and production.

Hosting - The Hosting Provider will provide secure location for hosting complete system
Provider environment

(under separate | - Environment shall meet all necessary Government safety and security
contract) requirements

- Hosting provider will only be responsible for physical hosting of development, test,
acceptance and production environments to include all necessary fail over and
security capabilities.

- Provide and manage a secure Internet data center to host consolidated system
environment, to include:

= development environment
= testing /Quality Assurance (QA) environment
= acceptance (including Independent Verification and Validation (IV&V))
environment
= primary production environment
= data center physical security
= security policies and procedures
- Provide network bandwidth to support consolidated hosting environment

Table 2

C.4 Open Source and Open Source Methodology

The Government has made a significant investment in defining the business processes, business
rules, and data reflected in the software and databases of the current applications, and it is
Government’s intent to manage future software developed by AOCS or software contractors
responding to requirements written by the AOCS contractor. One of the AOCS responsibilities is to
use an open source methodology for managing software. By that it is meant that any software and
associated documentation that is custom developed by AOCS or software contractors will be made
publicly available and will be accessed and used by other contractors. The Government also prefers
but does not mandate the use of open source software to meet its requirements, and understands that
the use of a Commercial Off The Shelf (COTS software) product such as a database management
system precludes making its source code available.

C5 Scope of Work

The General Services Administration (GSA) seeks technical and functional expertise in carrying out its
responsibilities and in the development, implementation, maintenance and operation of the Integrated
Acquisition Environment (IAE). The Government desires the Contractor to:

e Support the development and innovation of strategies, methodologies and guidance for
defining, establishing and maintaining the target IAE integrated services enterprise
architecture, known as the SAM.

e Support the evaluation and analysis of information for transformation activities and to identify
redundancies, gaps and opportunities for cross-agency collaboration, and optimal use of IT
assets.

e Transition designated applications to the AOCS provider.

¢ Migrate designated applications into the SAM.

e Assist the government in refining business and technical requirements to be approved by the
COR in support of transition and/or migration of designated applications.
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e Maintain and evolve the IAE services (applications) to ensure continued operations and
alignment with changing business requirements, emerging technologies and standards, and
industry best practices.

e Provide environment management services to the IAE Integrated Services Enterprise
Architecture.

e Support the operations and maintenance of automated tools to analyze architecture
information, and analysis and recommends for future tool support

¢ Resolve Tier 2 Technical help desk incidents as escalated from the Federal Service Desk and
report back the issue resolution through the FSD tracking system.

e Support outreach, education and communication efforts to promote awareness of IAE
integrated services initiatives.

e Develop and deliver training material to assist agency users in implementing IAE integrated
services initiatives.

¢ Provide administrative and logistical support and detailed technical expertise and advice to the
IAE PMO in support of the charter and mission.

e Assist in the coordination of IAE activities with key stakeholders (e.g. Office of Chief
Acquisition Officer, Office of Chief Information Officer) Office of Management and Budget
(OMB), Acquisition Committee for e-Gov (ACE), department and agencies) to ensure
alignment and buy-in.

e Assist in the coordination of IAE activities with relevant Government forums to facilitate an
integrated and coherent strategy for operationalizing IAE, and industry associations to ensure
that the IAE reflects industry best practices and is better positioned to facilitate a
Government/industry partnership in the delivery of the associated e-Gov services.

C.5.1 Conceptual Transition / Migration Schedule

The Government conceptually envisions the AOCS initiative to be accomplished in six hon-sequential
steps. Each step is briefly described below and graphically illustrated in Figure 4. See section C9 for
definitions of “transition” and “migration”. It is important to note that this is the Government's
conceptual vision of the transition and migration schedule for the stated applications. The potential
offeror is encouraged to propose a similar, different and or more aggressive schedule, if applicable,
based on the technical approach, risk and other relevant factors.

Step 1 — Define, Design, and Document IAE Integrated Services Enterprise Architecture

Upon AOCS Contract Award, the Contractor will immediately begin furthering the definition, design,
and documentation of the IAE Integrated Services Enterprise Architecture. The definition and design
of the architecture shall be accomplished in a manner that the business services, common services,
and infrastructure are built and support the successful completion of each IAE migration task. Figure
4, the conceptual schedule, has the architecture task completing prior to the end of the first year of the
base period of the contract.

Step 2 — FPDS Transition under AOCS

Upon the AOCS award, the AOCS will be focusing on its transition to get its processes and
procedures in place and to takeover the operations responsibility of the existing FPDS
application. The existing FPDS is to be transitioned to AOCS operations in accordance with the
FPDS Transition Plan. The FPDS Transition Plan will clearly state when the AOCS will be
responsible for the operations and maintenance of FPDS. See Section F. Deliverables.

Step 3 — Transition and/or Migration of FBO/FedTeds, and eSRS/FSRS

In this step the AOCS shall perform up-front analysis to determine whether a transition or migration of
the FBO/FedTeds and eSRS/FSRS applications are the most technically feasible, business prudent
and risk tolerant approach to achieve its incorporation into the IAE Integrated Services Enterprise
Architecture. Figure 4, the conceptual schedule, targets the completion of the step by March, 2011.
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The AOCS Contractor shall include in their plans completing transition and migration, or just migration
into the IAE Integrated Services Enterprise Architecture. Based on the analysis, the Contractor
recommended migration for FBO/FedTeDS and eSRS/FSRS.

Step 4 — Migration of CCR/ORCA/EPLS to IAE Integrated Services Enterprise Architecture

The technology of the existing CCR, ORCA, and EPLS applications are deemed not suitable for
transition. Thus CCR, ORCA, and EPLS shall require a migration approach to the IAE Integrated
Services Enterprise Architecture. The AOCS Contractor shall plan the target for accomplishing this
migration in accordance with the CCR/ORCA/EPLS Migration Plan. A CCR/ORCA/EPLS Technical
Specification Package is to be created for the Government to solicit Software Developer(s) to address
the migration development into the SAM. Figure 4, the conceptual schedule, targets the completion of
the step by the end of July 2012.

Step 5 — Transition or Migration of WDOL

In this step the AOCS Contractor shall perform up-front analysis to determine whether a transition or
migration of the WDOL application is the most technically feasible, business prudent and risk tolerant
approach to achieve its incorporation into the IAE Integrated Services Enterprise Architecture. The
completion of this step is at a date yet to be determined.

The AOCS Contractor shall include in their plans completing transition and migration, or just migration
of the named applications above into the IAE Integrated Services Enterprise Architecture by the end
of the base period, see figure 5 below.

Figures 4 and 5 are conceptual models used by the government for planning and cost estimating, but
bidders are not bound to these plans. The figures illustrate the minimum detail required for “transition
plans,” and reflect principles that should be considered including:

¢ Transitions should occur before existing contracts expire, which is not possible in all cases.

¢ Transitions should be phased and separated in time to minimize the risk of service disruption.

o Eventually, we expect all of the systems to migrate to the new architecture, but the definition

of the architecture, timing, and sequencing are up to the bidders.
e The proposed transition/migration plan will balance risk, cost, and efficiency.

Step 6 — Option to Transition or Migrate other Applications

In addition to the current nine IAE applications, there may be systems that support the grants and
loans process, the Administration’s stimulus funding and transparency reporting initiative, as well as
systems that provide past performance information, that become part of the IAE Integrated Enterprise
Services Architecture. Optional tasks will include the transition and/or migration of those systems.
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IAE Conceptual Transition / Migration Schedule
(Calendar Year)
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AOCS System Transition and Migration
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Figure5.

C.5.2 Transition, Migration and Operation & Maintenance

For the purpose of this contract, transition means moving the existing application software “as
is” from its incumbent vendor to the AOCS Contractor's management and from its incumbent
hosting environment to the Consolidated Hosting Services (CHS) environment. Transition
includes all tasks required to ensure successful and knowledge transfer. Migration means the
AOCS Contractor will prepare technical specifications to convert the “as-is” application to a
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set of common and business services in accordance with the IAE Enterprise Architecture,
known as the SAM. The AOCS Contractor’s role in Migration to SAM includes: assisting with
the documentation of technical specifications based on the Government’s requirements for
software development and providing a Production and Acceptance Service. As part of the
Acceptance service for the SAM software, the AOCS Contractor will perform tests, analysis
and evaluation, provide software problem reports to the IAE PMO and take corrective action
to fix defects, assist IAE PMO in conducting final acceptance tests for acceptance by the IAE
PMO. The Contractor shall deploy and support the software’s implementation. Therefore,
each of the nine current applications and optional applications will either transition or migrate
into the IAE Integrated Services Enterprise Architecture during the performance of the AOCS
contract. Upon completion of the transition or migration, the AOCS Contractor will be
responsible for the operation and maintenance and other related support services of these
applications.

C.5.3 CCR/EPLS and ORCA

CCR (including FedReg), EPLS, and ORCA are applications that provide for data input. Like all IAE
applications, each is a stand-alone data base that requires separate log-ins for the vendor community.
In addition, CCR is based upon a 20- year technology. The contractor shall be required to assist in
drafting technical specifications for the consolidation of the business services of these three
applications under the enterprise architecture. The contractor will provide operation and maintenance
and other related support services after they migrate to the SAM.

C.54 FBO/FedTeds, eSRS/FSRS and WDOL

Prior to the transition or migration of FBO/FedTeds, eSRS and WDOL, the SAM contractor shall
conduct and analysis to determine whether transition or migration is most appropriate. The analysis
shall consider, for example, the currency of each applications technology, flexibility for upgrade, data
rights, etc. The IAE PMO will decide which process to utilize based upon the results of the analysis.
After transition or migration, the SAM Contractor shall provide operation and maintenance and other
related support services thereafter.

C.5.5 Federal Procurement Data System (FPDS)

The Federal Procurement Data System (FPDS) began in 1979. A project for a major revision was
started in 1999 and a contract was awarded in April 2003 to develop and operate a new FPDS, and
the new system began operation in October 2003. The current FPDS contract is with Serendipity
Now, Inc. (formerly Global Computer Enterprises (GCE)). GCE was the initial awardee and has
developed and maintained the system to date. The system houses contract records from 1980 to
present. It has the capability to permanently store all historical data on-line so that it is available to all
users. The current system also has the capability to store over 35 million new transactions or records
per year.

The business environment which impacts FPDS involves 25 primary agencies and numerous other
government entities, each with different multiple integration points, most systems within the I1AE
portfolio, and other government-wide systems throughout the life of the contract. The input user
community size is approximately 200,000 people. “Input” users are generally described as
contracting professionals that enter contract data into the system. Presently, FPDS supports over
250,000 registered users which include the government and public. Users of the system include:
Federal/State/Local Government, Public, Congress, Educational, Press, and Industry. FPDS, as is,
can support up to 40,000 concurrent users.

FPDS interfaces with multiple Contract Writing Systems (CWS), both Commercial Off-the-Shelf
(COTS) and Government Off-the-shelf (GOTS). Up to 20 new data elements (federal) and 50 agency
unique data elements per year may be added per year.

The Contractor shall transition FPDS “as is” serving as the lead during transition operations serving as
the lead during transition operations. The Contractor shall then operate, maintain and update the
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Federal Procurement Data System - Next Generation (FPDS-NG) to ensure continued system
compliance with ever changing statues/policies. FPDS will be migrated to the future architecture in
accordance with the migration plan.

C.5.6 Optional Systems for Transition or Migration

The Government anticipates that other systems will be moved to the IAE Integrated Services
Enterprise Architecture umbrella. These include systems that support the grants and loans process,
systems that support the Administration’s stimulus funding and transparency reporting initiative, and
systems that provide past performance information. The AOCS Contractor shall conduct an analysis
to determine whether transition or migration is most appropriate for each optional system when
directed. The analysis shall consider, for example, the currency of each applications technology,
flexibility for upgrade, data rights, etc. The Government will decide which process to utilize based
upon the results of the analysis. After transition or migration, the AOCS Contractor will provide
operation and maintenance and other related support services thereafter.

C.6 Quality Assurance

The Government shall evaluate the contractor’s performance under this contract in accordance with
the Quality Assurance Surveillance Plan (QASP), Section J (Attachment 4 Past Performance Survey
Instructions), and Attachment SA04. This plan is primarily focused on what the Government must do
to ensure that the contractor has performed in accordance with the performance standards. It defines
how the performance standards will be applied, the frequency of surveillance, and the minimum
Acceptable Quality Level (AQL).

C.7 Task Descriptions

The specific requirements for the Work Breakdown Structure Tasks are provided as Attachment B to
the PWS. Please note that when a requirement is specific to a particular IAE application (e.g. FPDS)
the application name is stated in the requirement. For all requirements where no application is
specifically stated, the requirement applies to all of the IAE systems.

1.0 Services Integration

1.1. Project Management and Program Support
1.2. Environment Management/Customer Relations/Operations and Maintenance
1.3. Enterprise Architecture

1.4. Transition

1.5. Migration

1.6. Systems Engineering

1.7. Security

1.8. Contingency Planning

1.9. Certification and Accreditation

1.10. Phase-out

1.11. Transition Applications

1.12. Optional Transition of Applications

1.13. Migration

1.14. Optional Migration of Applications

As a result of the corporate unique position, the contractor will further agree that as a firm they will

be excluded from any or all future competitions for which the Contractor conducted market research
and/or assisted in the drafting of statements of work and other pre-award documents and provided

recommendations/detailed analysis to the Government.
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C.8 Acronyms

Acronym Description

ACMIS Acquisition Career Management Information System
ACE Acquisition Committee for e-Gov

AOCS Architecture and Operations Contract Support
SAM System For Award Management

AQL Acceptable Quality Level

APW Acquisition Planning Wizard

BI Business Intelligence

C&A Certification and Accreditation

CCR Central Contractor Registration

CASU Cooperative Administrative Support Units
CCB Change Control Board

GCE Global Computer Enterprises

CCR Central Contractor Registration

CFO Chief Financial Officer

CFDA Catalog of Federal Domestic Assistance

CHS Consolidated Hosting Services

ClO Chief Information Officer

CLIN Contract Line Item Number

CMP Configuration Management Plan

CMMI Capability Maturity Model Integration

(6{0) Contracting Officer

COB Close of Business

COOP Continuity of Operations Plan/ning

COTR Contracting Officer's Technical Representative
COTS Commercial Off The Shelf (software)

CPIC Capital Planning and Investment Control

CR Change Request

CWS Contract Writing System

DBA Davis-Bacon Act

EPLS Excluded Parties List System

e-Gov E-Government

eSRS Electronic Subcontracting Reporting System
EVM Earned Value Management

FAQ Frequently Asked Questions

FAR Federal Acquisition Regulations

FASR Federal Acquisition System Requirements
FedReg Federal Agency Registration

FBO Federal Business Opportunities (Fed Biz Ops)
FDCC Federal Desktop Core Configuration

FFP Firm Fixed Price

FOIA Freedom of Information Act

FPDS Federal Procurement Data System

FPDS-NG Federal Procurement Data System — Next Generation
FDTS Federal Technical Data Solution

FTE Full Time Equivalent

FFATA Federal Funding Accountability and Transparency Act
FSRS FFATA Sub-award Reporting System

GAO General Accounting Office

GAT Government Acceptance Testing

GFE Government Furnished Equipment

GFI Government Furnished Information

GOTS Government Off-the-Shelf

GSA General Services Administration
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HSPD
HUBZONES
IAE
IAW
IDV
P

T
IBR
IRB
IRS
ITIL
ITSM
V&V
JWOD
JIRA
LAN
NAIC
NASA
NIACAP
NIST
OTE
OTRR
OCAO
OFPP
ORCA
oDC
OMB
oS
PMB
PMO
PMP
POP
PPIRS
PWS
QA
QASP
QCP
RFP
RTM
SAM
SAN
SCA
SDLC
SE
SEP
SF
SLA
SoP
SP
SPR
SowW
SPR
SQA
SwW
TIN
WAN

Homeland Security Presidential Directive
Historically Underutilized Business Zones
Integrated Acquisition Environment

In Accordance With

Identification Delivery Vehicle

Industry Partner

Information Technology

Integrated Baseline Review

Internal Review Board

Internal Revenue Service

Information Technology Infrastructure Library
Information Technology Service Management
Independent Verification and Validation

Javits Wagner O'Day Act

Truncation of "Gojira", the Japanese name for Godzilla
Local Area Network

North American Industry Classification System
National Aeronautics and Space Administration
National Information Assurance Certification and Accreditation Process
National Institute of Standards and Technology
Operational Test and Evaluation

Operational Test Readiness Review

Office of the Chief Acquisition Officer

Office of Federal Procurement Policy

Online Representations and Certifications Application
Other Direct Costs

Office of Management and Budget

Operating System

Performance Measurement Baseline

Program Management Office

Project Management Plan

Period of Performance

Past Performance Information Retrieval System
Performance Work Statement

Quality Assurance

Quality Assurance Surveillance Plan

Quality Control Plan

Request for Proposal

Requirements Traceability Matrix

System for Award Management

Storage Area Network

McNamara-O’Hara Service Contract Act
Systems Development Life Cycle

Systems Engineering

System Engineering Plan

Standard Form

Service Level Agreement

Standard Operating Procedures

Special Publication

System Problem Reports

Statement of Work

System Problem Report

Software Quality Assurance

Software

Taxpayer Information Number

Wide Area Network

Contract GS-00Q-14-AJ-C-0009

Modification PS06

SECTION C

Page C-15



SECTION C

WBS Work Breakdown Structure
WDOL Wage Determination On-Line
XML Extensible Markup Language
C.9 Definitions
Term Definition
Migration For purposes of this solicitation, migration means converting the “As-Is”

application(s) to a set of common and business services in accordance
with IAE Integrated Services Enterprise Architecture.

For example, in Figure 4 the plan is to migrate the legacy applications to
a set of business services that will operate in the newly defined IAE
Integrated Services Architecture.

OCAO Agency
Systems

OCAO Agency Systems include, but are not limited to, Acquisition.gov,
Acquisition Career Management Information System (ACMIS),
Acquisition Planning Wizard (APW), and Cooperative Administrative
Support Units (CASU).

Operations and
Maintenance

Operations and Maintenance activities are associated with the on-going
support of information systems. This includes the use of supplies,
software, hardware, and personnel directly associated with the
functioning of the information system. Some examples of operational
activities are: System and Performance Monitoring, Maintenance
Operations and Issue Response (e.g. providing routine maintenance;
updating commercial software used in the system; updating changes to
tables; creating alerts; and/or other minor system changes), Data Quality
Monitoring and Control, Customer Relationship Management, and
Enterprise Architecture O&M. Generally, operations and maintenance
also includes making changes to existing modules to correct errors to
meet original approved specifications,

Requirements
Package

Requirements document provided to the government for issuance via
separate solicitation to identify Software Developer for implementation.

System Downtime

The system is not accessible and operable by the user.

Systems Engineering

Systems Engineering, as a CLIN, identifies the resources intended to
initially manage and implement the architecture, manage and implement
“changes” to the Enterprise Architecture, and manage and implement
Requirements Change Packages (e.g. Enhancements) throughout the life
of the contract.

For the purposes of this solicitation, the systems engineering
requirements found in Task 1.6 are to be applied to the Transition,
Migration, Architecture Build, Requirements Change Package, and
Operations and Maintenance tasks in accordance with established policy,
processes and procedures.

Transition

For purposes of this solicitation, transition means moving the existing
application software “as is” from its incumbent vendor to the SAM
management and from its incumbent hosting environment to the
Consolidated Hosting Services (CHS) environment.

For example, in Figure 4 it is expected to operate the existing FPDS
software in a new consolidated hosting environment.

The architecture will determine iffhow the FPDS legacy software will be
migrated in order to be compatible with the IAE Integrated Services
Architecture.
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Term Definition
Minor software The Government defines minor enhancements as requirements that do
enhancements not require extensive changes to the software or software code. A minor

enhancement includes bug fixes, existing data changes, or the addition of
small features. Minor in nature and within the current design. For
example, correcting the response to a data element or data management
fix to transactions previously submitted.

In consultation with the SAM contractor, the government will further make
a final determination of what constitutes a minor software enhancement.

Major software The Government defines major changes as requirements that require
changes extensive software changes or upgrades such as the addition of a new
capability. A major change includes significant changes throughout the
software including infrastructure or architectural changes, introducing new
data elements, fields or web services. An example is adding a new data
element to an application.

In consultation with the SAM contractor, the government will further make
a final determination of what constitutes a major software change.

C.10 Travel

Travel for COOP, training, or participation in government and industry conferences may be required
during the performance of this contract. All travel, outside the Washington Metropolitan Area, must be
approved in writing by the Contracting Officer's Technical Representative prior to the date of
departure. Travel claims will be approved in accordance with the provisions of the Federal Travel
Regulations.

C.11 Security

Background investigation requirements for access to GSA information systems (including
Contractor operations containing GSA information) shall be IAW the OCHCO/OCIO HSPD-12
Personal Identity Verification and Credentialing Standard Operating Procedure (SOP) and GSA
Handbook ADM 9732.1C, “Suitability and Personnel Security”.

C.12 Other Direct Costs (ODCs)
Other direct costs excluding travel are anticipated for the performance of this contract.

As a result of the corporate unique position, the contractor will further agree that as a firm they will

be excluded from any or all future competitions for which the Contractor conducted market research
and/or assisted in the drafting of statements of work and other pre-award documents and provided

recommendations/detailed analysis to the Government.
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C.13 Acronyms

Acronym Description

ACMIS Acquisition Career Management Information System
ACE Acquisition Committee for e-Gov

AOCS Architecture and Operations Contract Support
SAM System For Award Management

AQL Acceptable Quality Level

APW Acquisition Planning Wizard

BI Business Intelligence

C&A Certification and Accreditation

CCR Central Contractor Registration

CASU Cooperative Administrative Support Units
CCB Change Control Board

GCE Global Computer Enterprises

CCR Central Contractor Registration

CFO Chief Financial Officer

CFDA Catalog of Federal Domestic Assistance

CHS Consolidated Hosting Services

ClO Chief Information Officer

CLIN Contract Line Item Number

CMP Configuration Management Plan

CMMI Capability Maturity Model Integration

(6{0) Contracting Officer

COB Close of Business

COOP Continuity of Operations Plan/ning

COTR Contracting Officer's Technical Representative
COTS Commercial Off The Shelf (software)

CPIC Capital Planning and Investment Control

CR Change Request

CWS Contract Writing System

DBA Davis-Bacon Act

EPLS Excluded Parties List System

e-Gov E-Government

eSRS Electronic Subcontracting Reporting System
EVM Earned Value Management

FAQ Frequently Asked Questions

FAR Federal Acquisition Regulations

FASR Federal Acquisition System Requirements
FedReg Federal Agency Registration

FBO Federal Business Opportunities (Fed Biz Ops)
FDCC Federal Desktop Core Configuration

FFP Firm Fixed Price

FOIA Freedom of Information Act

FPDS Federal Procurement Data System

FPDS-NG Federal Procurement Data System — Next Generation
FDTS Federal Technical Data Solution

FTE Full Time Equivalent

FFATA Federal Funding Accountability and Transparency Act
FSRS FFATA Sub-award Reporting System

GAO General Accounting Office

GAT Government Acceptance Testing

GFE Government Furnished Equipment

GFI Government Furnished Information

GOTS Government Off-the-Shelf

GSA General Services Administration
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HSPD
HUBZONES
IAE
IAW
IDV
P

T
IBR
IRB
IRS
ITIL
ITSM
V&V
JWOD
JIRA
LAN
NAIC
NASA
NIACAP
NIST
OTE
OTRR
OCAO
OFPP
ORCA
oDC
OMB
oS
PMB
PMO
PMP
POP
PPIRS
PWS
QA
QASP
QCP
RFP
RTM
SAM
SAN
SCA
SDLC
SE
SEP
SF
SLA
SoP
SP
SPR
SowW
SPR
SQA
SwW
TIN
WAN

Homeland Security Presidential Directive
Historically Underutilized Business Zones
Integrated Acquisition Environment

In Accordance With

Identification Delivery Vehicle

Industry Partner

Information Technology

Integrated Baseline Review

Internal Review Board

Internal Revenue Service

Information Technology Infrastructure Library
Information Technology Service Management
Independent Verification and Validation

Javits Wagner O'Day Act

Truncation of "Gojira", the Japanese name for Godzilla
Local Area Network

North American Industry Classification System
National Aeronautics and Space Administration
National Information Assurance Certification and Accreditation Process
National Institute of Standards and Technology
Operational Test and Evaluation

Operational Test Readiness Review

Office of the Chief Acquisition Officer

Office of Federal Procurement Policy

Online Representations and Certifications Application
Other Direct Costs

Office of Management and Budget

Operating System

Performance Measurement Baseline

Program Management Office

Project Management Plan

Period of Performance

Past Performance Information Retrieval System
Performance Work Statement

Quality Assurance

Quality Assurance Surveillance Plan

Quality Control Plan

Request for Proposal

Requirements Traceability Matrix

System for Award Management

Storage Area Network

McNamara-O’Hara Service Contract Act
Systems Development Life Cycle

Systems Engineering

System Engineering Plan

Standard Form

Service Level Agreement

Standard Operating Procedures

Special Publication

System Problem Reports

Statement of Work

System Problem Report

Software Quality Assurance

Software

Taxpayer Information Number

Wide Area Network
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WBS Work Breakdown Structure
WDOL Wage Determination On-Line
XML Extensible Markup Language

C.14 Definitions

SECTION C

Term

Definition

Migration

For purposes of this solicitation, migration means converting the “As-Is”
application(s) to a set of common and business services in accordance
with IAE Integrated Services Enterprise Architecture.

For example, in Figure 4 the plan is to migrate the legacy applications to
a set of business services that will operate in the newly defined IAE
Integrated Services Architecture.

OCAO Agency
Systems

OCAO Agency Systems include, but are not limited to, Acquisition.gov,
Acquisition Career Management Information System (ACMIS),
Acquisition Planning Wizard (APW), and Cooperative Administrative
Support Units (CASU).

Operations and
Maintenance

Operations and Maintenance activities are associated with the on-going
support of information systems. This includes the use of supplies,
software, hardware, and personnel directly associated with the
functioning of the information system. Some examples of operational
activities are: System and Performance Monitoring, Maintenance
Operations and Issue Response (e.g. providing routine maintenance;
updating commercial software used in the system; updating changes to
tables; creating alerts; and/or other minor system changes), Data Quality
Monitoring and Control, Customer Relationship Management, and
Enterprise Architecture O&M. Generally, operations and maintenance
also includes making changes to existing modules to correct errors to
meet original approved specifications,

Requirements
Package

Requirements document provided to the government for issuance via
separate solicitation to identify Software Developer for implementation.

System Downtime

The system is not accessible and operable by the user.

Systems Engineering

Systems Engineering, as a CLIN, identifies the resources intended to
initially manage and implement the architecture, manage and implement
“changes” to the Enterprise Architecture, and manage and implement
Requirements Change Packages (e.g. Enhancements) throughout the life
of the contract.

For the purposes of this solicitation, the systems engineering
requirements found in Task 1.6 are to be applied to the Transition,
Migration, Architecture Build, Requirements Change Package, and
Operations and Maintenance tasks in accordance with established policy,
processes and procedures.

Transition

For purposes of this solicitation, transition means moving the existing
application software “as is” from its incumbent vendor to the SAM
management and from its incumbent hosting environment to the
Consolidated Hosting Services (CHS) environment.

For example, in Figure 4 it is expected to operate the existing FPDS
software in a new consolidated hosting environment.

The architecture will determine iffhow the FPDS legacy software will be
migrated in order to be compatible with the IAE Integrated Services
Architecture.
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Term Definition
Minor software The Government defines minor enhancements as requirements that do
enhancements not require extensive changes to the software or software code. A minor

enhancement includes bug fixes, existing data changes, or the addition of
small features. Minor in nature and within the current design. For
example, correcting the response to a data element or data management
fix to transactions previously submitted.

In consultation with the SAM contractor, the government will further make
a final determination of what constitutes a minor software enhancement.

Major software The Government defines major changes as requirements that require
changes extensive software changes or upgrades such as the addition of a new
capability. A major change includes significant changes throughout the
software including infrastructure or architectural changes, introducing new
data elements, fields or web services. An example is adding a new data
element to an application.

In consultation with the SAM contractor, the government will further make
a final determination of what constitutes a major software change.

C.15 Travel

Travel for COOP, training, or participation in government and industry conferences may be required
during the performance of this contract. All travel, outside the Washington Metropolitan Area, must be
approved in writing by the Contracting Officer's Technical Representative prior to the date of
departure. Travel claims will be approved in accordance with the provisions of the Federal Travel
Regulations.

C.16 Security

Background investigation requirements for access to GSA information systems (including
Contractor operations containing GSA information) shall be IAW the OCHCO/OCIO HSPD-12
Personal Identity Verification and Credentialing Standard Operating Procedure (SOP) and GSA
Handbook ADM 9732.1C, “Suitability and Personnel Security”.

C.17 Other Direct Costs (ODCs)
Other direct costs excluding travel are anticipated for the performance of this contract.
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